|EBEI LAYNECO CONSTRUCTION SERVICES

Addendum 7
Date: 02.28.19

The owner has requested that the following alternates be provided regarding the related
scopes of work:

MECHANICAL SCOPE:
1. Provide an add alternate to install only the owner supplied hood and Ansul system.

Please refer to the kitchen equipment information included within the contract
documents for bidding purposes. Owner will be required to ship equipment to the site.
Once onsite the installing contractor will be responsible for receiving, uncrating and
installing the equipment and associated pieces.

Provide an add alternate to supply and install stainless steel wall covering. Stainless to
be type 304 18-gauge material running from top of base to underside of ceiling and or
kitchen equipment. Please refer to the enclosed plan for location of materials being
installed. Locations are identified with solid green lines.

DRYWALL / CARPENTRY SCOPE:
1. Within your respective scope of work, please include 100 Inft of in wall backing to

3.

support wall hung items such as cabinetry, shelving, etc. All back to be a minimum of %”
fire treated plywood. Dan Backing is an acceptable material to use.

Provide as an alternate unit price per Inft for any additional backing above the 100 Inft
included as noted above.

Within your respective scope of work, please include the supply and install of smooth
FRP covering. This material shall be installed from top of base to underside of ceiling or
as noted on the enclosed layout. Please refer to the enclosed plan for location of
materials being installed. Location are identified with red dotted lines.

Plan Documents Included

1.
2.

Sheet A2.2 to reflect wall covering limits
Complete civil plans dated 12.20.18 to reflect city comments



